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8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(  

(  

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE  

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA 
FAR (48 CFR) 53.243  
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directed by the Contracting Officer (CO) or Authorized Contracting Officer 
Representative (COR). The Contractor shall not commit or permit any at which 
will interfere with the performance of work by any other Contractor(s) or by 
any Government Employee(s), other than written direction by the CO or COR. 
 
52.2900-4031   SUBCONTRACT APPROVALS 
 
     The Contractor shall obtain the written consent of the Contracting 
Officer (CO) prior to placing any subcontract. Neither consent by the CO to 
any subcontract or any provisions thereof shall be construed to be 
determination: (i) of the acceptability of any subcontract terms or 
condition, (ii)  of the acceptability of any subcontract price or of any 
amount paid under any responsibility for performing this contract; unless 
such approval or consent specifically provides otherwise. 
 
52.2900-4013   ENVIRONMENTAL LITIGATION 
 

(A)  If the performance of all or any part of the work is suspended, 
delayed, or interrupted due to an order of a court of competent jurisdiction 
as a result of environmental litigation, as defined below, the Contracting 
Officer, at the request of the Contractor, shall determine whether the order 
is due in any part to the acts or omissions of the Contractor or a 
subcontractor at any tier not required by the terms of this contract.  If it 
is determined that the order is not due in any part to acts or omissions of 
the Contractor or a subcontractor at any tier other than as required by the 
terms of this contract, such suspension, delay, or interruption shall be 
considered as if ordered by the Contracting Officer in the administration of 
this contract under the terms of the SUSPENSION OF WORK clause of this 
contract, see Section 00700.  The period of such suspension, delay or 
interruption shall be considered unreasonable, and an adjustment shall be 
made for any increase in the cost of performance of this contract (excluding 
profit) as provided in that clause, subject to all the provisions thereof. 

(B)  The term "environmental litigations", as used herein, means a 
lawsuit alleging that the work will have an adverse effect on the environment 
or that the Government has not duly considered, either substantively or 
procedurally, the effect of the work on the environment. 
 
52.232-5001   CONTINUING CONTRACTS (MAR 1995)   
 
     (a) This is a continuing contract, as authorized by Section 10 of the 
River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment 
of some portion of the contract price is dependent upon reservations of funds 
from future appropriations and from future contribution to the project having 
one or more non-federal project sponsors.  The responsibilities of the 
Government are limited by this clause notwithstanding any contrary provision 
of the "Payments to Contractor" clause or any other clause of this contract.       
     (b) Adequate funding (amount to be disclosed after award of contract) 
has been reserved for this contract and is available for payments to the 
contractor during the current fiscal year. It is expected that Congress will 
make appropriations for future fiscal years from which additional funds 
together with funds provided by one or more non-federal project sponsors will 
be reserved for this contract.     
     (c) Failure to make payments in excess of the amount currently reserved, 
or that may be reserved from time to time, shall not entitle the contractor 
to a price adjustment under the terms of this contract except as specifically 
provided in paragraphs (f) and (i) below.  No such failure shall constitute a 
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breach of this contract, except that this provision shall not bar a breach-
of-contract action if an amount finally determined to be due as a termination 
allowance remains unpaid for one year due solely to a failure to reserve 
sufficient additional funds therefore.  
     (d) The Government may at any time reserve additional funds for payments 
under the contract if there are funds available for such purpose. The 
contracting officer will promptly notify the contractor of any additional 
funds reserved for the contract by issuing an administrative modification to 
the contract.    
     (e) If earnings will be such that funds reserved for the contract will 
be exhausted before the end of any fiscal year, the contractor shall give 
written notice to the contracting officer of the estimated date of exhaustion 
and the amount of additional funds which will be needed to meet payments due 
or to become due under the contract during that fiscal year. This notice 
shall be given not less than 45 nor more than 60 days prior to the estimated 
date of exhaustion. 
     (f) No payments will be made after exhaustion of funds except to the 
extent that additional funds are reserved for the contract.  The contractor 
shall be entitled to simple interest on any payment that the contracting 
officer determines was actually earned under the terms of the contract and 
would have been made except for exhaustion of funds.  Interest shall be 
computed from the time such payment would otherwise have been made until 
actually or constructively made, and shall be at the rate established by the 
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in 
effect on the first day of the delay in such payment. 
     (g) Any suspension, delay, or interruption of work arising from 
exhaustion or anticipated exhaustion of funds shall not constitute a breach 
of this contract and shall not entitle the contractor to any price adjustment 
under the "Suspension of Work" clause or in any other manner under this 
contract.     
     (h) An equitable adjustment in performance time shall be made for any 
increase in the time required for performance of any part of the work arising 
from exhaustion of funds or the reasonable anticipation of exhaustion of 
funds. 
     (i) If, upon the expiration of sixty (60) days after the beginning of 
the fiscal year following an exhaustion of funds, the Government has failed 
to reserve sufficient additional funds to cover payments otherwise due, the 
contractor, by written notice delivered to the contracting officer at any 
time before such additional funds are reserved, may elect to treat his right 
to proceed with the work as having been terminated.  Such a termination shall 
be considered a termination for the convenience of the Government.    
     (j) If at any time it becomes apparent that the funds reserved for any 
fiscal year are in excess of the funds required to meet all payments due or 
to become due the contractor because of work performed and to be performed 
under the contract during the fiscal year, the Government reserves the right, 
after notice to the contractor, to reduce said reservation by the amount of 
such excess.    
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